
Contract No. 03-45576

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT, entered into this 17th day of October, 2002, between the
INTERMOUNTAIN POWER SERVICE CORPORATION (IPSC), a nonprofit organization under
contract to the Intermountain Power Agency (IPA), a political subdivision of the state of Utah,
organized and existing under the Interlocal Co-Operation Act, Title 11, Chapter 13, Utah Code
Annotated 1953, as amended, and Babcock Borsig Power, Inc., a Corporation, with its principal
office in Worcester, MA hereinafter called the (Contractor),

WHEREAS, IPSC has prepared specifications and other Contract Documents for Design,
Supply, and Installation of Boiler Uprate Modifications on Unit 1 and Unit 2, as detailed in the
Contract Documents (the Work), and has requested proposals from bidders to perform the
Work;

WHEREAS, Contractor has submitted to IPSC a Proposal in accordance with the terms of this
Contract Agreement; and

WHEREAS, IPSC has determined and declared Contractor to be the lowest and best, regular
responsible bidder for the said Work, subject to execution of this Contract Agreement;

AGREEMENTS: In consideration of the compensation to be paid to Contractor, and of the
mutual terms and conditions contained herein, IPSC for itself and its successors, and
Contractor for itself and its permitted successors and assigns, hereby agree as follows:

ARTICLE I: Contractor shall perform in accordance with the provisions of this Contract
Agreement, including the "Contract Documents" identified in Article III hereof.

ARTICLE I1: Contractor will be paid for its performance under this Contract Agreement in
accordance with the provisions of the Contract Documents, including those provisions in the
Article entitled "Limitation of Liability; Responsible Party" in Part E, Division El, General
Conditions.
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Contract No. 03-45576

ARTICLE II1: The term "Contract Documents" means and includes all of the following:

PART DIV TITLE

A A1 Notice Inviting Proposals

B B1 Instructions to Bidder

C

C1

C1

C1

C2

Bidding Documents

Bidder’s Bond

Proposal

Labor, Material, and Performance Bond

Proposal Schedule

D D1 Contract Documents Description

E E1

E2

General Conditions

Additional General Conditions

F1

F2

Detailed Specifications

Special Conditions

Detailed Requirements

The foregoing Contract Documents, and the documents identified in Part D "Contract
Documents Description," are an integral part of this Contract Agreement and are hereby
incorporated as part of this Contract Agreement as if fully restated herein. The above listed
Contract Documents shall prevail over other information submitted with Contractor’s Proposal.

ARTICLE IV: This Contract Agreement, including the Contract Documents, constitutes the
entire Agreement of the parties hereto with respect to the Work and other subjects addressed
herein, and supersedes all prior oral communications or written documents.
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Contract No. 03-45576

WHEREFORE, IPSC and Contractor execute this Contract A,qreement as of the date stated in
the first introductory para.qraph.

INTERMOUNTAIN POWER SERVICE CORPORATION
850 West Brush Wellman Road
Delta, UT 84624-9546

By
George W. Cross
President and Chief Operations Officer

Date

Babcock Borsig Power, Inc.
5 Neponset Street
Worcester, MA 01606

By:

Title:

Date

3
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Spec. 45576

PART A - DIVISION A1

NOTICE INVITING PROPOSALS

The Intermountain Power Service Corporation (IPSC) invites sealed bids for Design, Supply,
and Installation of Boiler Uprate Modifications on Unit 1 and Unit 2 in accordance with
Specifications 45576, available in the Purchasing Section, Intermountain Power Service
Corporation, 850 West Brush Wellman Road, Delta, UT 84624-9546.

Proposals shall be submitted on IPSC’s bidding forms. All Proposals shall be filed with the
Buyer at the above address on or before August 6, 2002.

Each Proposal shall be accompanied by a certified or cashier’s check payable to Intermountain
Power A.qency (IPA), or a Surety Bond payable to IPA, IPSC, and the City of Los Angeles
Department of Water and Power (LADWP) in the amount of 10 percent of the aggregate sum of
the Proposal as a guarantee that the bidder shall execute the proposed Contract Agreement if
awarded.

Proposals shall be subject to acceptance within, and irrevocable for, a period of ninety (90)
calendar days after date of bid opening.

IPSC reserves the right to reject any and all Proposals.

The successful bidder shall furnish a Performance Bond equal to 10 percent of the estimated
Contract amount, and shall keep the Performance Bond in place at all times thereafter until all
obligations under the Contract have been discharged.

In the performance of any contract awarded, the bidder shall not discriminate in employment
practices against any employee or applicant for employment because of race, religion, national
origin, ancestry, sex, age, or physical disability.

Dated: July 22, 2002
Ralph C. Newberry, C.P.M., Senior Buyer
Intermountain Power Service Corporation

A1-1
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PART B - DIVISION B1

INSTRUCTIONS TO BIDDERS

Spec. 45576

Form, Si.qnature, and Delivery of the Proposals: The bidder’s Proposal shall be made
on the yellow copy of the Bidding Documents. The Specifications printed on white paper
shall be retained by the bidder.

The bidder’s name, address, and the date shall be stated in the Proposal. The Proposal
shall be signed by the person authorized to bind the bidder.

The Proposal shall be enclosed in a sealed envelope, plainly marked in the upper left-
hand corner with the name and address of the bidder. The envelope shall bear the
words "Proposal for," followed by the Specification Number, the title of the
Specifications, and the date and hour of bid opening.

If the Proposal is mailed, it shall be addressed as follows:

Purchasing Section
Intermountain Power Service Corporation
850 West Brush Wellman Road
Delta, UT 84624-9546

If the Proposal is sent by messenger, it shall be delivered to the Administration Building,
Intermountain Power Service Corporation, 850 West Brush Wellman Road, Delta, Utah.

Interpretations and Addenda: Should a bidder find discrepancies or omissions in the
plans, specifications, or other documents, or should there be doubt as to their true
meaning, the bidder shall submit to the Buyer a written request for an interpretation or
clarification thereof. A request for addenda, interpretation, or clarification shall be
delivered to the Buyer marked "Request for Interpretation" and must be received by the
Buyer in time to permit a reasonable response before the date of opening bids. Any
interpretation of, or change in the documents will be made only by addendum issued to
each person to whom Specifications have been issued and will become a part of any
contract awarded. IPSC will not be responsible for or bound by any other explanations
or interpretations.

Correspondence: All inquiries or correspondence to IPSC prior to award of Contract
shall be addressed to the Buyer.

_Chan.qes or Alternatives: The bidder shall not change any wording in the documents.
Any explanations or alternatives offered shall be submitted in a letter attached to the
front of the Bidding Documents. Alternatives which do not substantially comply with
IPSC’s Specifications cannot be considered. Language of negation or limitation of any
rights, remedies, or warranties provided by law will not be considered part of the
Proposal. Bids offered subject to conditions or limitations may be rejected.

B1-1
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DIVISION B1

Spec. 45576

INSTRUCTIONS TO BIDDERS

10.

11.

12.

13.

Specified Materials or Equivalent: Whenever any particular material or process is
specified by a patent or proprietary name, by a trade or brand name, of a manufacturer,
such wording is used for the purpose of describing the material or process, fixing the
standard of quality required, and shall be deemed to be followed by the words "or
equivalent." The bidder may offer any material or process which shall be the equivalent
of that so specified, but the bidder must identify the equivalent offered.

Lan.quage: Everything submitted by the bidder shall be written in the English language.

Sales or Use Taxes: Prices quoted by the bidder shall not include any applicable sales
or use taxes or Federal Excise Taxes.

Duties: Prices quoted by the bidder shall include all applicable duties.

Award of Contract: Any award of Contract will be made to the lowest and best, regular
responsible bidder. The determination as to which is the lowest and best, regular
responsible bidder may be made on the basis of the lowest ultimate cost of the
materials, services, equipment, or other Work in place and use. The right is reserved to
reject any or all Proposals.

Within thirty (30) calendar days after the date of award of Contract, the successful
bidder shall sign the Contract supplied by IPSC. The Contract will be effective upon
execution by IPSC. Award of Contract is subject to execution of IPSC’s form of Contract
Agreement and other Contract Documents.

Comparison of Bids: Bid comparison will be based on the lowest ultimate cost and the
Contractor’s experience in similar jobs.

Bidder’s Bond: The Proposal shall be accompanied by a certified check or a cashier’s
check issued by a responsible bank, payable in the state of Utah to the order of
Intermountain Power A.qency, in the amount of 10 percent of the aggregate sum of the
Proposal. A surety bond payable to IPA, IPSC, and LADWP in a like amount will be
accepted in lieu of a check.

Performance Bond: Within thirty (30) calendar days after date of award of Contract, the
successful bidder shall furnish a Performance Bond, payable to IPA, IPSC, and LADWP
equal to 10 percent of the estimated amount of the Contract.

Calculation of the Bonds: The estimated amount of the Proposal for the Bidder’s Bond,
or of the Contract for the Performance Bond, will be considered to be the price quoted
by the bidder in the Proposal Schedule.

B1-2
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PART C - DIVISION C1

BIDDING DOCUMENTS

BIDDER’S BOND

Spec. 45576

(Not necessary when certified or cashier’s check accompanies bid. See below*.)

SURETY BOND

We, the undersigned Principal and Surety, acknowledge ourselves jointly and severally bound
to Intermountain Power Agency (IPA) and Intermountain Power Service Corporation (IPSC) of
the state of Utah, and the City of Los Angeles Department of Water and Power (LADWP), in
the sum of          Dollars ($         ), to be paid to IPA if the attached Proposal shall be
accepted and the proposed Contract awarded to said bidder, and said bidder shall fail to
execute the Contract and bond for the faithful performance thereof; otherwise this obligation to
be void.

Dated: ,20

Firm Name:

By:
(Signature)**

(Surety):

By:
(Signature)

*When bidder is submitting a check in lieu of a bond, the check must be made payable to
Intermountain Power A.qency, must either be certified by a responsible bank or be a cashier’s
check issued by a responsible bank, and must be payable in the state of Utah.

If check is submitted herewith, state check number and amount $

**See Form, Si,qnature, and Delivery of the Proposals, Division B1

NOTE: All signatures above must be written in ink.

C1-1
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PROPOSAL

Spec. 45576

The undersigned hereby proposes to furnish and deliver manpower and material to the
Intermountain Power Service Corporation for Design, Supply, and Installation of Boiler
Uprate Modifications on Unit 1 and Unit 2 in accordance with Specifications 45576.

The undersigned agrees, upon the acceptance of this Proposal, (a) to execute IPSC’s form of
Contract (including the Contract Agreement and other Contract Documents identified in said
Specifications) for furnishing and delivering the items and services embraced in the accepted
Proposal, (b) to perform its obligations under the Contract at the prices stated in the
accompanying Proposal Schedule, and (c) to furnish a Performance Bond conditioned upon the
faithful performance of the Contract.

The undersigned furthermore agrees that, in case of failure to execute such Contract
Agreement and provide the necessary Performance Bond, the check or Bidder’s Bond
accompanying this Proposal, and the monies payable thereon, shall be forfeited to and remain
the property of Intermountain Power Agency.

The undersigned declares under penalty of perjury that this Proposal is genuine, is not a sham
or collusive, and is not made in the interest or in behalf of any person or entity not herein
named. The undersigned further declares under penalty of perjury that the bidder has not
directly or indirectly induced or solicited any other bidder to submit a sham bid, or any other
person, firm, or corporation to refrain from bidding. The undersigned also declares under
penalty of perjury that the bidder has not in any manner sought by collusion to secure for itself
an advantage over any other bidder.

I declare under penalty of perjury under the laws of the state of Utah that the foregoing is true
and correct.

Date: ,20

Bidder:

Address:

Signed By:
(Authorized Signature)

Print Name:

Title:

Cl-2
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Spec. 45576

Contract No.

Bond No.

LABOR, MATERIAL, AND PERFORMANCE BOND

Know all persons by these presents, that

(Insert Contractor’s name and address or legal title.)

as Principal, hereinafter called Contractor, and

as Surety, hereinafter called Surety, are held and firmly bound unto Intermountain
Power Agency, Intermountain Power Service Corporation, hereinafter called IPSC, and
the City of Los Angeles Department of Water and Power, as Obligees, in the amount of

Dollars ($ ) for the payment whereof Contractor and Surety
bind themselves, their heirs, executors, administrators, successors and assigns, jointly
and severally, firmly by these presents.

WHEREAS, Contractor has by written agreement dated ,20__, entered into
a Contract Agreement with IPSC for in accordance
with Contract No.         which Contract is attached hereto and by reference made
a part hereof, and is hereinafter referred to as the Contract.

NOW, THEREFORE,

THE CONDITION OF THIS OBLIGATION is such that, if Contractor shall promptly and
faithfully perform said Contract, and shall promptly make payment to all claimants for
labor and material used or supplied for use in the performance of the Contract, then this
obligation shall be null and void; otherwise, it shall remain in full force and effect.

Whenever Contractor shall be, and declared by IPSC to be, in default under the
Contract, IPSC having performed IPSC’s obligations thereunder, the Surety may
promptly remedy the default, or shall promptly:

a. Complete the Contract in accordance with its terms and conditions, or

Obtain a bid or bids for submission to IPSC for completing the Contract in
accordance with its terms and conditions, and upon determination by IPSC and
Surety of the lowest and best, regular responsible bidder acceptable to IPSC,
arrange for a Contract between such bidder and IPSC, and make available as
work progresses (even though there should be a default or a succession of
defaults under the Contract or Contracts of Completion arranged under this

C1-3
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o

Spec. 45576

paragraph) sufficient funds to pay the cost of completion less the balance of the
Contract price, but not exceeding the amount of the Bond. The term "Balance of
the Contract price," as used in this paragraph, shall mean the total amount
payable to Contractor under the Contract and any amendments thereto, less the
amount previously paid to Contractor.

Upon failure of Contractor to timely pay laborers and material men, Surety agrees to
discharge such obligation in an amount not exceeding the sum set forth above and also,
in case suit is brought upon this Bond, a reasonable attorney’s fee to be fixed by the
court. This Bond shall inure to the benefit of any and all persons named in Title 14,
Chapter 2, Utah Code, as amended, so as to give a right of action to such persons or
their assigns in any suit brought upon this Bond.

No right of action shall accrue on this Bond to or for the use of any person or
corporation other than named herein, or the heirs, executors, administrators, or
successors and assigns of the Obligees, except as provided by statutory or regulatory
provisions relating to Contractor’s bonds upon public and private contracts, the
provisions of which are made a part hereof as a supplemental description of Surety’s
obligations herein.

Surety hereby waives notice of any change orders or extensions of time made by IPSC
in accordance with the terms of the Contract.

SIGNED AND SEALED this day of A.D. 20

In the presence of:
(Principal)

(Seal)

(Witness) (Title)

(Seal) (Surety)

(Witness) (Title)

C1-4
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PART C- DIVISION C2

Spec. 45576

BIDDING DOCUMENTS - PROPOSAL SCHEDULE

Proposal is hereby made to furnish and deliver to IPSC manpower and material as required for
Design, Supply, and Installation of Boiler Uprate Modifications on Unit 1 and Unit 2,
F.O.B. Intermountain Power Service Corporation, 850 West Brush Wellman Road, Delta, UT, in
accordance with Specifications 45576, the following:

1. Bid Submittal: Each bidder shall include the following information with their bid:

Approximate engineering, material manufacturing, and delivery schedule.

Proposed installation plan (see Division F2, Article 4).

Proposed subcontractor list (including contacts, references, and telephone
numbers.) All subcontractors shall be approved by the Contract Administrator
prior to mobilization.

=

do A required access plan showing location and extent of all required scaffolding in
the event IPSC elects to provide all required scaffolding.

Prices: Each bidder shall complete and submit the following pricing schedule. Prices
are to be stand-alone, line item pricing, unless specified otherwise by the bidder or
indicated otherwise within the following line items:

BID

ITEM UNIT 1 UNIT 2

ao

bo

Preparation and implementation of a boiler
model designed to accurately represent IPP’s
Unit 1 and Unit 2. Boiler model to provide the
technical basis for optimization of boiler
performance as identified with the attached
Specifications.

Design, procure, fabricate, and deliver an
8 foot platen pendant tube extension
set, including alignment appurtenances for
Unit 1, beginning March 1, 2003 and Unit 2,
beginning February 28, 2004. (Award of
Unit 2 contingent upon Unit 1 experience.
See Article 3 below.

31,987 N/A

378,334 251,966

C2-1
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ho

ITEM

Installation of 8 foot platen pendant
tube extension sets on Unit 1 and Unit 2.
(Installation of Unit 1 will be awarded to the
material supply bidder. Award of Unit 2
platen extensions installation will be based on
on Unit 1 experience. See Article 3 below).

Design, procure, fabricate, deliver, and install
an overfire air (OFA) system on Unit 1 and
Unit 2 to achieve NOx output reduction of
15 percent reduction and a maximum NOx
operating output of 0.40 Ibs/MMBTU on
Unit 1 experience.

Design, procure, fabricate, deliver, and install
a complete OFA system for maximum allowable
NOx reduction with the existing combustion
system hardware presently in use at IPP.
(Award of Unit 2 overfire system will be based
on Unit 1 experience. See Article 3 below).

Installation of two-hundred fifty (250), IPSC
supplied, split-ring castings on the intermediate
superheat pendants. (Award of Unit 2
contingent upon Unit 1 experience. See
Article 3 below).

Design, procure, deliver, install, and remove a
complete scaffold structure for all applicable
boiler internal work on Unit 1 and Unit 2. (Boiler
internal scaffold is detailed within the attached
Specifications.) (Award of Unit 2 contingent
upon Unit 1 experience. See Article 3)

Provide technical service support as needed
throughout the Project, including a minimum of
two (2) weeks on-site technical support during
startup and tuning, and one (1) additional week
for technical support during operational testing
of the boiler following the outage. (Award of
Unit 2 contingent upon Unit 1 experience. See
Article 3)

UNIT 1

782,295

N/A

.... 2,535,451

129,736

411,693

87,864

BID

Spec. 45576

UNIT2

819,086

N/A

2,444,778

135,838

432,993

87,748

C2 -2
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Spec. 45576

Second Unit Award Option: In the event that the work on the first unit is determined, in
the opinion of the IPSC Contract Administrator, to be substandard, IPSC reserves the
right to award any portion of or all of the work on the second unit to a contractor other
than Borsig Power, Inc. The criteria for determination of substandard performance will
essentially be the provisions identified within this Contract covering work quality,
planning, organization, timeliness, and safety.

In the event that the work is determined, by the IPSC Contract Administrator, to be
substandard and portions of the remaining work is awarded to a Contractor other than
Borsig Power, Inc., the applicable Contract amount shown above will be retained by
IPSC. The amount included in Item ’e’ for installation of the overfire air system is
$1,402,767. The amount shown in item ’a’ for modeling work will remain unaffected by
this option.

Taxes: The foregoing quoted prices are exclusive of all applicable sales and use taxes.

Form of Business Orqanization: The bidder shall state below the form of its business
organization. Bidder is a Corporation, organized under the laws of the state of
Massachusetts. (Corporation, Partnership, Limited Partnership, Individual)

If a partnership, the bidder shall state below the names of the partners. If a corporation, the
bidder shall state below the names of the president and of the secretary.

James Wood - President James Brantl - Secretary

Person to Contact: Should IPSC desire information concerning this Proposal, please contact:

Name: Roger C. Hessel Telephone No: 508-854-3832

Address: 5 Neponset Street, Worcester, MA 01606

(If different, the address of bidder’s chief executive office is:)

C2-3

IP7 030413



Spec. 45576

PART D - DIVISION D1

CONTRACT DOCUMENTS DESCRIPTION

The Contract Agreement, together with the documents listed in Article III thereof, the reference
Specifications, any other documents listed below, and such of Contractor’s Proposal documents
as are expressly agreed to by IPSC shall constitute the Contract (Contract). Said Documents
are complementary and require complete and finished Work. Anything shown or required of
Contractor in any one or more of said documents shall be as binding as if contained in all of
said documents. Contractor shall not be allowed to take advantage of any error, discrepancy,
omission, or ambiguity in any document, but shall immediately report to the Chief Operations
Officer, in writing, any such matter discovered. The Chief Operations Officer will then decide or
correct the same and the decision will be final.

The following drawings are being provided for reference purposes only. Dimensions on these
drawings are not guaranteed by IPSC.

DRAWINGS

950 MW Unit Test Data (Excel File)
Boiler Buckstays

Boiler Front Wall

Boiler Loading Diagram (Sheet 1)

Boiler Loading Diagram (Sheet 2)

Boiler Plan View

Boiler Front Wall (Sheet 1)

Boiler Front Wall (Sheet 2)

Boiler Side Elevation

Boiler Structural Steel (South)

Furnace Front Wall Panel

Secondary Superheat Inlet

Secondary Superheat Platen

Burner Port (60A)

Corner Insulation (40N)

Corner Port Insulation (44G)
Insulation Key

Insulation Specification

Waterwall Insulation (45H)

Windbox Insulation (ITP4.0)

Windbox Insulation

Drawings prepared by the Contractor for this Project shall be submitted to IPSC for review prior
to commencement of fabrication. This review shall not relieve the successful bidder of sole
responsibility for the adequacy and correctness of the associated Work. All Project drawings
shall be stamped by a registered professional engineer, licensed within the state of Utah.

D1-1
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Spec. 45576

PART E - DIVISION E1

GENERAL CONDITIONS

Definitions: The following words shall have the following meanings:

Bidder: The person, firm, or corporation adopting and submitting a Proposal
under these Specifications.

b. Buyer: The Purchasing Agent for IPSC.

Co

d°

Chief Operations Officer: The President and Chief Operations Officer of IPSC,
or other representatives designated by the President and Chief Operations
Officer acting within the limits of their authority.

Contract Administrator: The IPSC employee designated by the Chief Operations
Officer with primary responsibility for administration of the Contract, or other
representatives designated by the Contract Administrator acting within the limits
of their authority.

Contractor: The person, firm, or corporation to whom the Contract is awarded.

Directed, Required, Approved, etc.: The words directed, required, approved,
permitted, ordered, designated, prescribed, instructed, acceptable, accepted,
satisfactory, or similar words shall refer to actions, expressions, and prerogatives
of the Contract Administrator unless otherwise expressly stated.

Gallon: Liquid volume of 231 cubic inches at 60 degrees Fahrenheit.

IGS: Intermountain Generating Station located at 850 West Brush Wellman
Road, Delta Utah 84624.

IPA: Intermountain Power Agency, the owner of Intermountain Power Project,
and a political subdivision of the state of Utah, organized and existing under the
Interlocal Co-operation Act, Title 11, Chapter 13, Utah Code Annotated 1953, as
amended.

IP__.EP: Intermountain Power Project, consisting of Intermountain Generating
Station, Intermountain Railcar, Intermountain Converter Station, Adelanto
Converter Station, Intermountain AC Switchyard and associated transmission
lines, microwave stations, and support facilities.

IPSC: Intermountain Power Service Corporation, a nonprofit corporation,
furnishing personnel to support the Operating Agent in the performance of
operation and maintenance.

E1-1
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DIVISION E1

Spec. 45576

GENERAL CONDITIONS

Operating A.qent, or LADWP: The City of Los Angeles Department of Water and
Power which is responsible for operation and maintenance for IPP.

Reference Specifications: Those bulletins, standards, rules, methods of analysis
or tests, codes, and specifications of other agencies, engineering societies, or
industrial associations referred to in these Specifications. These refer to the
latest edition, including amendments published and in effect at the date of the
Invitation for Proposal, unless specifically referred to by edition, volume, or date.
Unless the context otherwise requires, Reference Specifications also include all
amendments published or adopted after the date of the Invitation for Proposal.

Subcontractor: A person, firm, or corporation, other than Contractor and
employees thereof, who supplies labor, materials, or services, for a portion of the
Work to be performed by Contractor under this Contract.

o. Ton: The short ton of 2000 pounds (Ibs).

Work: The materials, services, equipment, and other performance identified in
these Specifications and other Contract Documents to be provided by
Contractor.

Materials and Work: All Work shall comply with these Specifications. All materials used
or supplied, and all equipment furnished, shall be new and unused; however, this
requirement shall not preclude the use of recycled materials in the manufacturing
processes. All Work shall be done by qualified workers in a thorough and workmanlike
manner that would pass without objection in both Contractor’s trade and IPA’s and
IPSC’s industry. Materials, equipment, workmanship, and other Work not definitely
specified, but incidental to and necessary for the Work, shall conform to the best
commercial practice for the type of Work in question and be of a quality that passes
without objection in Contractor’s trade and IPA’s and IPSC’s industry.

Nondiscrimination: The applicable provisions of Executive Order No. 11246 of
September 24, 1965, and Bureau of Land Management regulations, and all other
applicable governmental regulations pertaining to nondiscrimination in employment in
the performance of contracts, are incorporated herein by reference, and made a part
hereof as if they were fully set forth herein. During the performance of this Contract,
Contractor shall not discriminate in its employment practices against any employee or
applicant for employment because of the employee’s or applicant’s race, religion,
national origin, ancestry, sex, age, or physical disability. All subcontracts awarded
under or pursuant to this Contract shall contain a like nondiscrimination provision.

Governing Law; Venue: This Contract shall be governed by the substantive laws of the
state of Utah, regardless of any rules on conflicts of laws or choice of law that would

E1-2
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DIVISION E1

Spec. 45576

GENERAL CONDITIONS

o

o

otherwise cause a court to apply the laws of any other state or jurisdiction. Any action,
in law or in equity, concerning any alleged breach of or interpretation of this Contract, or
concerning any tort in relation to this Contract or incidental to performance under this
Contract, shall be filed only in the state or federal courts located in the state of Utah.

Patents and Intellectual Property: Contractor shall fully indemnify and, at the election of
IPA, defend IPA, IPSC, and the Operating Agent against any and all liability,
whatsoever, by reason of any alleged infringement of any intellectual property rights
(including, but not limited to, patents, copyrights, trademarks, or trade secrets) on any
article, process, method, or application used in any designs, plans, or specifications
provided under this Contract, or by reason of Contractor’s manner of performance under
this Contract, or by reason of use by IPA, IPSC, or the Operating Agent of any article,
process, or material specified by Contractor. This indemnification shall not apply to
designs or materials furnished to Contractor by Purchaser.

Engineering drawings, documents, specifications, calculations, and data that Contractor
prepares as part of the Work (collectively Drawings) shall be delivered to IPSC and
become the property of IPSC at the conclusion of the Work. IPSC shall be entitled to
use said Drawings and the information contained therein for the construction,
operations, maintenance, repair and/or alternation of IPP facilities.

Contractor’s Address and Leqal Service: The address given in the Proposal shall be
considered the legal address of Contractor and shall be changed only by advance
written notice to IPSC. Contractor shall supply an address to which certified mail can be
delivered. The delivery of any communication to Contractor personally, or delivery to
such address, or the depositing in the United States Mail, registered or certified with
postage prepaid addressed to Contractor at such address, shall constitute a legal
service thereof.

Assignment of Contract Prohibited: Contractor shall not assign or otherwise attempt to
dispose of this Contract, or any rights hereunder, or of any monies due or to become
due hereunder, unless authorized by the prior written consent of the Chief Operations
Officer. This Contract, and Contractor’s rights hereunder (including rights of collection)
are nonassignable without the Chief Operations Officer’s prior written consent. No right
or claim can be asserted against IPA, IPSC, or the Operating Agent, in law or equity, by
any person, by reason of any assignment or disposition unless so authorized.

If Contractor, without such prior written consent, purports to assign or dispose of this
Contract, or any right or interest hereunder, IPSC may at its option terminate this
Contract. Such termination shall relieve and discharge IPA, IPSC, and the Operating
Agent from any and all liability, duties, and obligations to Contractor, and to any
assignee or transferee thereof.

Quality Assurance: IPSC has the right to subject any or all materials, services,
equipment, or other Work furnished and delivered under this Contract to rigorous
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inspection and testing. (Unless otherwise specifically provided in this Contract with
respect to specific materials, services, equipment, or other Work, IPSC has no duty to
inspect, test, or specifically accept.) Before offering any materials, services, equipment,
or other Work for inspection, testing, delivery, or acceptance, Contractor shall eliminate
all items or portions which are defective or do not meet the requirements of these
Specifications. If any items or portions are found not to meet the requirements of these
Specifications, the lot, or any faulty portion thereof, may be rejected. Only the Contract
Administrator may accept any materials, services, equipment, or other Work as
complying with these Specifications on behalf of IPSC.

IPSC may inspect and reject materials, services, equipment, or other Work tendered or
purchased under this Contract at any reasonable location IPSC may choose (including,
but not limited to, points of origin, while in transit to IPSC, IPSC’s specified receiving
points, IPSC’s storage sites, or any point of use or installation). Inspection can include
any testing that IPSC deems necessary or convenient to determine compliance with
these Specifications. The expense of any initial tests will be borne by IPSC. All
expenses of subsequent or additional tests will be charged against Contractor when due
to failure of first-offered materials, services, equipment, or other Work to comply with
these Specifications.

The fact that the materials, services, equipment, or other Work have or have not been
inspected, tested, or accepted by IPSC, whether voluntarily or as required by any
specific provision in this Contract, shall not relieve Contractor of responsibility in case of
later discovery of nonconformity, flaws, or defects, whether patent or latent.

Extra Work, Reduced Work, and Change Orders by IPSC: IPSC reserves the right at
any time before final acceptance of the entire Work to order Contractor to furnish or
perform extra Work, or to make changes altering, adding to, or deducting from the
Work, without invalidating this Contract. Changes shall not be binding upon either IPSC
or Contractor unless made in writing in accordance with this Article.

Changes will originate with the Chief Operations Officer who will transmit to Contractor a
written request for a Proposal covering the requested change, setting forth the changed
Work in detail, and including any required supplemental plans or specifications. Upon
receipt of such request, Contractor shall promptly submit in writing to the Chief
Operations Officer a Proposal offering to perform such change, a request for any
required extension of time caused by such change, and an itemized statement of the
cost or credit for the proposed change. Failure of Contractor to include a request for
extension of time in the Proposal shall constitute conclusive evidence that such extra
Work or revisions will entail no delay and that no extension of time will be required.

If Contractor’s Proposal is accepted by IPSC, a written change order will be issued by
the Chief Operations Officer stating that the extra Work or change is authorized and
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10.

11.

granting any required adjustments of the Contract price and of time of completion. If
Contractor’s Proposal is rejected by IPSC, then IPSC may order the additional or
changed Work from other vendors.

Additional Work or changes pursuant to the change order shall be performed in
accordance with the terms and conditions of these Specifications. No extra Work shall
be performed or change made unless pursuant to such written change order, and no
claim for an addition to the Contract price shall be valid unless so ordered.

Notwithstanding anything in the preceding paragraphs to this Article, IPSC may issue a
written order reducing the scope of the Work without issuing a request for Proposal.
Any such reduction in the scope of Work shall be effective upon issuance. Reductions
ordered by IPSC shall constitute partial terminations and shall reduce the price to be
paid by IPSC.

Changes at Request of Contractor: Changes may be made to facilitate the Work of
Contractor. Such changes may only be made without additional cost to IPSC, without
extension of time, and pursuant to written permission from the Chief Operations Officer.
Permission for such changes shall be requested in writing by Contractor to the Chief
Operations Officer.

Time is of Importance and Extensions of Time: Time is of importance to this Contract.
Delivery and other performance of Work must be completed within the times and by the
dates specified. Time for delivery or other performance of Work shall not be extended
except as provided in this Article. Failure to deliver or otherwise perform Work within
the times and by the dates specified shall constitute a default and be grounds for IPSC
to immediately terminate this Contract.

If Contractor makes a timely written request in accordance with this Article, the time for
delivery or other performance of Work will be extended by a period of time equivalent to
any delay in the whole Work which is: (a) authorized in writing by the Chief Operations
Officer, (b) caused solely by IPSC, or (c) due to unforeseeable causes (such as war,
strikes, labor disputes, shortages, or natural disasters) and which delay is beyond the
control and without the fault or negligence of Contractor and subcontractors.

Contractor shall promptly notify the Chief Operations Officer in writing at both the
beginning and ending of any delay, of its cause, its effect on the whole Work, and the
extension of time claimed. Failure of Contractor to provide such written notices and to
show such facts shall constitute conclusive evidence that no excusable delay has
occurred and that no extension of time is required. Notwithstanding the above, if
Contractor is delayed in the progress of the work due to wrongful acts or neglect of the
Purchaser or others under IPSC’s control, and if such delay cannot be compensated by
an extension of time, then the contract price will be subject to equitable adjustment.
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The Chief Operations Officer will ascertain the facts and the extent of the delay and will
extend the time for delivery when the findings of fact justify such an extension. The
Chief Operations Officer’s determination will be final and conclusive.

IPSC will be responsible for granting extensions of time as herein provided, but will not
otherwise be responsible in any manner or liable to any extent for damage directly or
indirectly suffered by Contractor as a result of any delay.

Protests and Claims: If Contractor considers any demand of the Chief Operations
Officer to be outside of the requirements of this Contract, or considers any amount of
payment, or any record, ruling, or other act, omission, or determination by the Chief
Operations Officer to be unreasonable, Contractor shall promptly deliver to the Chief
Operations Officer a written statement of the protest and of the amount of compensation
or nature of accommodation, if any, claimed.

Upon written request by the Chief Operations Officer, Contractor shall provide access to
all records containing any evidence relating to the protest or claim.

Upon review of the protest, claim, and evidence, the Chief Operations Officer will
promptly advise Contractor in writing of the final decision which will be binding on all
parties.

The requirements of this Article shall be in addition to, and shall not be construed as
waiving claims provisions of the Statutes of the state of Utah. Contractor is deemed to
have waived and does waive all claims for extensions of time and for compensation in
addition to the Contract price except for protests and claims made and determined in
accordance with this Article.

Limitation of Liability; Responsible Party: It is understood and agreed that IPA shall be
the sole party or person liable to Contractor for payments under or pursuant to this
Contract, and for any breaches, defaults, or for any torts in the performance of or in
relation to this Contract by IPA, IPSC, or the Operating Agent, or any officers, agents, or
employees thereof. Contractor hereby expressly covenants and agrees that no suit
shall be brought by Contractor against IPSC, or the Operating Agent, or their or IPA’s
officers, agents, or employees, but that all rights or remedies that Contractor may have
or that may arise under or in relation to this Contact shall be asserted by Contractor
solely against IPA. Without limiting the foregoing provisions of this Article, Contractor
shall have no right against any of the foregoing (including IPA) to assert or recover in
contract or in tort, damages or losses in the nature of special damages, indirect
damages, consequential damages, incidental damages, punitive, or exemplary
damages.

The liability of Contractor and its employees, subcontractors, and suppliers on all claims
of any kind (excluding property damage to the extent of proceeds from the insurance
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specified in this Contract, and death or bodily injury) whether based on contract,
indemnity, warranty, tort (including negligence), strict liability or otherwise, for all losses
or damages arising out of, in connected with, or resulting from this Contract Agreement,
or from the performance or breach hereof, or any extension or expansion thereof
(including remedial warranty efforts), shall not exceed the Contract Price. In no event
shall Contractor, its subcontractors, suppliers, and employees be liable to IPSC for any
special, indirect, incidental, exemplary, or consequential damages under any cause or
form of action whatsoever. This provision shall prevail over any conflicting or
inconsistent provision or portion of this Contract.

Independent Contractor: Contractor shall perform all Work as an independent
contractor in the pursuit of its independent calling. Contractor is not an employee,
agent, joint venturer, partner, or other representative of IPA, IPSC, or the Operating
Agent and shall be under the control of IPSC only to provide the services requested and
not as to the means or manner by which the Work is to be accomplished. Contractor
has no authority to act for, bind, or legally commit IPA, IPSC, or the Operating Agent in
any way.

Dru.q Policy: Contractor shall submit a current copy of its drug policy for review. IPP
facilities are a drug free and zero tolerance workplace. Contractor’s employees and its
subcontractors’ employees who are to perform Work or otherwise be at the IPP facilities
shall participate in a drug testing program prior to arrival, and at any additional time(s)
during this Contract as IPSC may request.

Security and Safety Compliance: Contractor and its employees, agents,
representatives, and/or subcontractors, while performing Work at IPP plant site, or
who are otherwise on IPP premises, shall fully comply with all security, fire prevention,
safety rules, and procedures in force at IPP. IPSC has the right (but not duty) to make
periodic and random inspections of the persons, and of their respective property, upon
entering, at any time while on, and when departing any IPP facility. Such persons
subject to inspection include Contractor, any subcontractor, and their respective
employees, agents, and representatives. Property subject to inspection includes, but is
not limited to, vehicles, clothing, toolboxes, lunch boxes, any other carrying case, tools
or equipment, and anything contained therein.

All Contractor’s employees will be given security identification badges by IPSC and
those badges shall be displayed each day to allow admittance to the IPP plant site.
Contractor’s employees who do not have security identification badges in their
possession, will not be allowed on site unless signed in by the Contract Administrator.
All security badges shall be returned to the Security Contractor when the employee
terminates their work at IPP plant site. All Contractor’s vehicles will also receive parking
stickers from the Security Contractor allowing entrance to the IPP plant site. Temporary
badges and parking stickers are available for intermittent Contractor employees and
vehicles.
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Contractor shall have access to the IPP plant site between the hours of 7:00 am to 7:00
pm Monday through Friday. Access may be allowed on weekends or at other times with
the approval of the Contract Administrator.

Contractor will be directed to specified areas for parking vehicles and equipment by the
Contract Administrator. Certain areas of the IPP plant site are restricted to IPSC
vehicles only. Exceptions to the parking restriction will be made on an as needed basis
through Contractor’s respective Contract Administrator. Contractor shall make its
employees, agents, representatives, and/or subcontractors aware of all areas that are
subject to restricted parking.

Nonexclusive: This is a nonexclusive Contract. IPSC reserves the right to obtain
materials, services, equipment, or other Work from other vendors or suppliers.
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Guarantee: Contractor guarantees and warrants for a minimum period of two (2) years
after delivery and Contractor ’Release to Operations’, that all materials, services,
equipment, and other Work furnished are free from defects and otherwise conform to
the terms of this Contract, including, but not limited to, the Article entitled "Materials and
Work" in Part E, Division El, General Conditions and Part F, Division F2, Article 11,
entitled "Performance Guarantees".

FURTHER, IT IS AGREED THAT THE CONTRACTOR MAKES NO OTHER
REPRESENTATION OR WARRANTY, EXPRESS OR IMPLIED. THIS WARRANTY IS
EXCLUSIVE AND IN LIEU OF ALL OTHER WARRANTIES INCLUDING THE IMPLIED
WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR
PURPOSE.

Except as set forth in the liquidated damages portion of this Agreement, in the event of
a detrimental defect in materials or workmanship, the Contractor’s sole liability and
IPSC’s exclusive remedy, for breach of said warranty or for other warranty claims arising
under this Agreement for any cause whatsoever, including negligence or strict liability,
irrespective of whether such defects or claims are discoverable or latent shall be, at
Contractor’s option and expense, to repair the defect or replace the defective Work.
IPSC shall, as promptly as is reasonable possible, provide Contractor access to the
equipment as required to perform any necessary warranty work, and shall cooperate
with Contractor to keep Contractor’s associated labor costs to a minimum. If the parties
agree, IPSC may provide the necessary labor to remove or install replacement parts at
Contractor’s expense. However, IPSC may not back charge Contractor for warranty
claims without Contractor’s prior written consent unless Contractor refuses or fails to
perform the required warranty work on a timely basis. Equipment repaired, rebuilt, or
modified by IPSC or other third parties without Contractor’s consent carries no warranty,
either express or implied. It is understood and agreed that some parts and/or materials
included herein, such as, but not limited to, refractories, seals, liners, wear plates, are by
their nature and use expendable and replaceable under normal operating conditions and
are subject to increased wear and tear and more frequent replacement under start-up
conditions, and shall be guaranteed only as to their quality when new, but there is no
warranty or guarantee of the life of said expendable or replaceable parts and/or
materials, express or implied. This warranty does not cover the effects of normal wear
or abuse of the equipment, abrasion, erosion, or corrosion. Contractor does not warrant
that the operation of the equipment will comply with any laws or regulations governing
environmental impact.

This warranty is conditioned upon prompt notice of the particular detrimental defects
within ten (10) days of actual discovery, proper use and maintenance of the equipment,
reasonable access allowed to Contractor to inspect the equipment and no further
damage to the equipment from acts of IPSC or third parties after discovery of the defect.
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Contractor shall, for the protection and benefit of IPA, IPSC, and LADWP, obtain
guarantees or warranties in conformity herewith from each of its vendors and
subcontractors with respect to their materials, services, equipment, or other portion of
the Work.

Payment: Payment will be made according to the following schedule, as the identified
milestones are achieved:

MILESTONE

Boiler model and general
arrangement drawings complete:

Manufacturing drawings complete:

Raw material ordered:

Raw material delivered:

Manufacturing complete:

All materials on site:

Construction complete:

Performance testing complete:

Within 30 days of testing
completion:

TOTAL:

AMOUNT
PAYABLE

$ 196,081

$ 313,730

$ 313,730

$ 490,203

$ 627,460

$ 949,032

$ 952,954

$ 78,434

$ 435,736

$4,357,360

APPROXIMATE
DATE

October 2002

November 2002

December 2002

December 2002

February 2003

March 2003

April 2003

June 2003

July 2003

Work Slips and Invoices: Contractor shall furnish Work slips suitable for recording (e.g.,
- the weight of concentrated sulfuric acid in tons), at the time of each delivery. IPSC
may direct the form of Work slips to be used. Accuracy of completed Work slips shall
be subject to verification by IPSC, who will retain the original copies.

At the expiration of each calendar month during which material or Work is delivered,
Contractor shall render an invoice and copies of signed Work slips (e.g., - the total
weight of acid) delivered during said month.

Invoices shall be submitted in duplicate to Accounts Payable, Intermountain Power
Service Corporation, 850 West Brush Wellman Road, Delta, UT 84624-9546. All letters
pertaining to invoices shall be addressed to the foregoing address.
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IPSC may direct the form of invoice to be used. All invoices shall show the Contract
number, release number, or other identification of each delivery covered by the invoice.

In all cases, the amount of the applicable sales tax or use tax shall be separately stated
on the invoice.

Regulations, Permits, Licenses, and Warrants: Contractor shall comply with all
applicable federal, state, and local regulations including, but not limited to, Federal and
State OSHA, as said regulations relate to this Contract, Contractor’s performance or
Contractor’s trade. In addition, Contractor shall ensure that all permits, licenses, and
warrants relating to this Contract, Contractor’s performance, and Contractor’s trade be
acquired.

Confidentiality: Contractor shall not disclose or permit to be disclosed, or reproduce or
permit to be reproduced, to any third person any confidential or proprietary information
such as designs, drawings, plans, calculations, techniques, management strategies,
operating data, or regulatory information that Contractor obtains from IPA, IPSC, or
LADWP without the express written consent of IPSC. This Article shall survive the
termination or expiration of the Contract.

Letters to IPSC: All inquiries relating to these Specifications prior to award of Contract
shall be addressed to the Buyer.

After award of Contract, all letters pertaining to performance of the Contract (other than
invoice) shall be addressed as follows:

President and Chief Operations Officer
Intermountain Power Service Corporation
850 West Brush Wellman Road
Delta, UT 84624-9546

Attention: James Nelson, Contract Administrator

Regarding Contract No. 03-45576

E2-3

IP7 030425



Spec. 45576

PART F - DIVISION F1

DETAILED SPECIFICATIONS - SPECIAL CONDITIONS

General: Under the terms of this Contract, Contractor shall furnish and deliver
Design, Supply, and Installation of Boiler Uprate Modifications on Unit 1 and
Unit 2 ordered by IPSC during the period of two (2) years beginning with date stated in
the first introductory paragraph of the Contract Agreement (hereinafter called the
Contractual Period), except as such time period may be adjusted in accordance with
Article 11 of Division El.

Printed Documents: All printed documents, including drawings and instruction books, if
applicable, shall be in the English language. All units of measurement shall be in the
English foot-pound-second system.

Indemnity Clause: Contractor undertakes and agrees to indemnify, hold harmless, and
at the option of IPA, defend IPA, IPSC, LADWP, and any and all of their boards,
officers, agents, representatives, employees, assigns, and successors in interest from
and against any and all suits and causes of action, claims, charges, costs, damages,
demands, expenses (including, but not limited to, reasonable attorneys’ fees and cost of
litigation), judgments, civil fines and penalties, liabilities or losses resulting from personal
injury to any person, including Contractor’s employees and agents, or damage to or
destruction of property belonging to IPSC or to third parties arising from or incident to
the negligence or willful misconduct of Contractor, or Contractor’s officers, agents,
employees, or subcontractors of any tier.

Insurance Requirements: Prior to the start of Work, but not later than thirty (30)
calendar days after date of award of Contract, Contractor shall furnish IPSC evidence of
coverage from insurers acceptable to IPSC and in a form acceptable to IPSC’s
Insurance Analyst. Such insurance shall be maintained by Contractor and at
Contractor’s sole cost and expense.

Such insurance shall not limit or qualify the liabilities and obligations of Contractor
assumed under this Contract. IPA, IPSC, or LADWP shall not, by reason of any of their
inclusion under these policies or otherwise, incur liability to the insurance carrier for
payment of the premium for these policies.

Any insurance carried by IPA, IPSC, or LADWP which may be applicable is and shall be
deemed excess insurance, and Contractor’s insurance is and shall be primary for all
purposes despite any provision in Contractor’s policies to the contrary.

Should any portion of the required insurance be on a "Claims Made" policy, Contractor
shall, at the policy expiration date following completion of the Work, provide evidence
that the "Claims Made" policy has been renewed or replaced with the same limits and
terms and conditions of the expiring policy at least for the Contract under which the
Work was performed.
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Workers’ Compensation/Employer’s Liability: Workers’ Compensation Insurance
covering all of Contractor’s employees in accordance with the laws of all states in
which the Work is to be performed and including Employer’s Liability Insurance,
and as appropriate, Broad Form All States Endorsement, Voluntary
Compensation, Longshoremen’s and Harbor Workers’ Compensation, Jones Act,
and Outer-Continental Shelf coverages. The limit for Employer’s Liability
coverage shall be not less than $3 million each accident and shall be a separate
policy if not included with Workers’ Compensation coverage. Evidence of such
insurance shall be an endorsement to the policy providing for a thirty (30)
calendar days prior written notice of cancellation or nonrenewal of a continuous
policy to IPSC, by receipted delivery, and a Waiver of Subrogation in favor of
IPA, IPSC, and LADWP, its officers, agents, and employees. Workers’
Compensation/Employer’s Liability exposure may be self-insured provided that
IPSC is furnished with a copy of the certificate issued by the state authorizing
Contractor to self-insure. Contractor shall notify IPSC, by receipted delivery, as
soon as possible of the state withdrawing authority to self-insure.

Commercial General Liability: Commercial General Liability with Blanket
Contractual Liability, Products and Completed Operations, Broad Form Property
Damage, Premises and Operations, Independent Contractors, and Personal
Injury coverages included. Such insurance shall provide coverage for total limits
actually arranged by Contractor, but not less than $25 million Combined Single
Limit and be specific for this Contract. Should the policy have an aggregate limit,
such aggregate limits should not be less than $50 million. Umbrella or Excess
Liability coverages may be used to supplement primary coverages to meet the
required limits. Evidence of such coverage shall be on an endorsement of the
policy acceptable to IPSC, and provide the following:

To include IPA, IPSC, LADWP, and their officers, agents, and employees
as additional insured with the Named Insured for the activities and
operations under and in connection with this Contract.

(2)

(3)

That the insurance is primary and not contributing with any other
insurance maintained by IPA, IPSC, or LADWP.

That the policy shall not be subject to cancellation, change in coverage,
reduction of limits or nonrenewal of a continuous policy, except after
written notice to IPSC, by receipted delivery, no less than thirty (30)
calendar days prior to the effective date thereof.

(4) A description of the coverages included under the policy.

Commercial Automobile Liability: Commercial Automobile Liability covering the
use of owned, nonowned, hired, and leased vehicles for total limits actually
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arranged by Contractor, but not less than $1 million Combined Single Limit.
Such insurance shall include Contractual Liability coverage. The method of
providing evidence of insurance and requirements for additional insureds,
primary insurance, notice of cancellation, and Severability-of-lnterest shall be the
same as required in the Commercial General Liability Section of terms and
conditions.

d. Other Conditions:

(1) Failure to maintain and provide acceptable evidence of any of the
required insurance for the required period of coverage shall constitute a
major breach of Contract, upon which IPSC may immediately terminate
or suspend this Contract. In addition or in the alternative, IPSC has the
right (but not duty), to procure such insurance after providing Contractor
a reasonable opportunity to cure any defect in insurance coverage and
(a) to submit a claim for the cost thereof against any Performance Bond
supplied by Contractor, (b) to deduct the cost thereof from any monies
due Contractor under this Contract or otherwise, and/or (c) to charge and
collect the cost thereof from Contractor, payable upon demand. Such
claim, deduction, or charge shall include an administrative fee of
2 percent of the cost of procuring said insurance. Said insurance may be
procured and maintained in the name of Contractor, IPA, IPSC, LADWP,
and/or any combination thereof, as primary and/or secondary insured, all
as IPSC may from time to time elect.

(2) Contractor shall be responsible for all subcontractors’ compliance with
these insurance requirements. The foregoing remedies in subsection (1)
shall be available to IPSC against Contractor for any failure by any
subcontractor to maintain and provide the required insurance.

Transportation: All shipments of hazardous materials under this Contract or in
connection herewith shall be handled in accordance with current U.S. Department of
Transportation regulations and all other applicable federal, state, and local laws and
regulations.

Safety: Contractor agrees, warrants, and represents that (a) it is familiar with the risks
of injury associated with the Work and otherwise being on IPP plant site, (b) has
reviewed the Work to be performed, (c) has inspected the IPP job site with an IPSC
representative, and (d) has determined that no unusual or peculiar risk of harm exists
with regard to the Work to be performed at the IPP plant site. Contractor further agrees
that it shall, at all times, provide at the IPP plant site a competent supervisor(s) familiar
with IPSC’s and the industry’s safety standards to ensure compliance with all federal,
state, and local regulations pertaining to safety (including, but not limited to, Federal and
State OSHA, as said regulations relate to the Work to be performed under this
Contract). Although IPSC assumes no responsibility to oversee or supervise the Work,
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IPSC reserves the right to review safety programs and practices and to make
recommendations to Contractor. No such review or recommendation by IPSC shall
impose any liability or responsibility on IPSC, or relieve Contractor from providing a safe
working environment and complying with all legal requirements.

Contractor shall comply with IPSC’s safety and equipment requirements prior to starting
Work. Worker protective clothing, which includes, but is not limited to, hardhats, safety
glasses, safety shoes, gloves, respirators, earplugs, safety harnesses, and face shields
shall be provided by Contractor.

Prior to starting Work, all of Contractor’s personnel shall attend a safety orientation
taught by a representative of IPSC. At Contractor’s option and subject to IPSC’s
approval, a supervisor of Contractor may attend the orientation taught by IPSC, and
then present the orientation to the remainder of Contractor’s personnel. In that case, a
roll shall be provided to IPSC which lists each person who received the orientation and
the date it was received.

Material Safety Data Sheets: Contractor shall furnish IPSC with a Material Safety Data
Sheet (MSDS) for all hazardous materials furnished under this Contract, used, stored, or
transported on or near IPA premises in connection with this Contract. The MSDS shall
be furnished to IPSC on, or prior to, the date of the first delivery, use, storage, or
transportation of the materials or equipment.

If these Specifications require that Contractor furnish instruction books, the MSDS shall
also be included in such books.

Liquidated Damaqes: IPSC shall be compensated, and Contractor shall be charged for
failure in timely delivery or installation in compliance with these Specifications
("substandard performance"). These provisions are intended to compensate IPSC for
losses that are too difficult or impossible to measure, but which will nevertheless be
incurred by IPSC in the event of the following kinds of substandard performance:

If Contractor is not prepared to proceed with the approved installation plan at the
start of each respective outage, Contractor shall pay for all costs associated with
mobilization and demobilization incurred by Contractor plus a boiler performance
charge of $50,000.

b= For each day at the start of each respective outage that Contractor is
unprepared to execute the approved installation" plan, Contractor shall be
assessed a charge of $50,000 up to a maximum of ten (10) days or $500,000.

Co For each day or portion thereof, that Contractor exceeds the ’Boiler Released to
Operations’ date specified in the Contract installation plan, Contractor shall be
charged $50,000. The maximum liquidated penalty for extending a single unit
outage shall be ten (10) days or $500,000.
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Contractor shall be allowed to avoid one (1) day of charge associated with
exceeding the ’Boiler Released to Operations’ date, should such occur, if all
materials and equipment are received and staged at IPP plant site in accordance
with the approved installation plan, at least one (1) week prior to the outage start
date. All boiler tubing must be received at the IPP plant site at least two (2)
weeks prior to the outage start date in order to take advantage of this incentive.

For each tube or weld failure (tube leak) incident occurring at a Contractor
installed tube or weld within two (2) years of installation, Contractor shall pay to
IPSC the sum of $10,000.

fo For each full day or portion thereof, up to a maximum of two (2) days, Contractor
improves the ’Boiler Released to Operations’ date specified in the Contract
installation plan, Contractor shall be paid $25,000. The maximum bonus for
shortening a single unit outage shall be $50,000.

Contractor’s liability for liquidated damages will in no event exceed in the
aggregate a total of 10 percent of the total Contract price. Liquidated damages
shall not be assessed unless IPSC provides written notice of intent to commence
liquidated damages. Payment of liquidated damages shall be the sole and
exclusive remedy for identified unexcused delay, or identified unexcused
performance shortfall, as the case may be. It is understood that no liquidated
damages shall be assessed for delays in delivery or completion which do not
affect the ’Approved Installation Schedule’ milestones or operation and that the
liquidated damages will be applicable only if Contractor’s unexcused delay is the
sole cause of delay in the completion of the Work.

Contract Termination:

For Convenience or Security: IPSC reserves the right, by giving twenty (20)
calendar days prior written notice (or such longer notice as IPSC may select) to
Contractor, to terminate the whole or any part of this Contract at IPSC’s
convenience, whether or not Contractor is in default. IPSC also reserves the
right to terminate this Contract, effective immediately upon notice, for purposes
of security or safety of IPP or IPA facilities, persons who work at IPP or IPA
facilities, or the public. In the event of termination for convenience, security, or
safety, IPA will pay Contractor reasonable and proper termination costs (if,
however, Contractor’s Proposal includes cancellation charges, payment for
termination costs shali not~exceed the cancellation charges set forth therein).
Contractor shall, after consultation with IPSC, take all reasonable steps to
minimize the costs related to termination. Contractor shall provide IPSC with an
accounting of costs claimed, including adequate supporting information and
documentation and IPSC may, at its expense, audit the claimed costs and
supporting information and documentation.
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Spec. 45576

SPECIAL CONDITIONS

10.

11.

12.

For Breach: IPSC may after providing Contractor a reasonable opportunity to
initiate and diligently proceed with completing a cure, terminate the whole or any
part of this Contract, effective immediately upon notice, in the event Contractor is
in material default, and without right on the part of Contractor to claim any
termination costs. This right to terminate is in addition to, and not in lieu of, any
other remedy provided in this Contract or otherwise provided by law or equity.

Limitation of Liability: In no event shall termination of this Contract by IPSC, or
any portion thereof, whether for convenience, security, safety, breach, or
otherwise, constitute the basis for or result in any claim for consequential
damages (including loss of anticipated profits or other economic damages) or
punitive damages, and Contractor hereby releases IPA, IPSC, and LADWP, and
their officers, directors, employees, agents, and representatives, from any and all
such claims or liability.

Suspension of Work: IPSC reserves the right to suspend and reinstate execution of the
whole or any part of this Contract and Work without invalidating the provisions of this
Contract. In the event Work is suspended, Contractor will be reimbursed for actual
direct unavoidable costs that it reasonably incurs as a result of the suspension. Claims
for such cost reimbursement shall be submitted by invoice. Contractor shall use all
reasonable means to minimize such costs, and shall allow IPSC to audit costs claimed.
Contractor shall, upon request by IPSC, provide a projection of costs it anticipates to
incur during any suspension, or continuation of suspension, contemplated by IPSC. In
no event shall suspension constitute the basis for, or result in, any claim for
consequential damages (including loss of anticipated profits or other economic
damages) or punitive damages, and Contractor hereby releases IPA, IPSC, and
LADWP, and their officers, directors, employees, agents, and representatives, from any
and all such claims or liability.

No Waiver: No breach, noncompliance or other failure to perform (collectively "breach")
by Contractor, or any subcontractor, or of any Work shall be deemed waived unless
expressly waived in writing by the President and Chief Operations Officer. No waiver of
any one breach by IPSC shall be deemed to waive any other prior, concurrent, or
subsequent breach. No exercise, or failure to exercise, or delay in exercising any
particular remedy by IPSC shall be deemed a waiver or preclude IPSC from
subsequently invoking that remedy for that breach or any other breach. All remedies
granted to IPSC in this Contract, or by law or equity, are cumulative and may be
exercised in any combination or order.

Typical IPP Job Site Weather Conditions: The average daily temperature at IPP plant
site is 90°F in summer and 45°F in winter. During winter it is common for the
temperature to stay below 10°F for up to two (2) weeks. Winter snow is a common
occurrence and can stay on the ground for extended periods. The boilers are located
indoors; however, are open to ambient conditions during outages. Contractor shall
come prepared for temperature extremes.

F1-6

IP7 030431



Spec. 45576

PART F - DETAILED SPECIFICATIONS

DIVISION F2 - DETAILED REQUIREMENTS

General: The scope of this Contract includes the design, procurement, fabrication,
delivery, installation, and start-up of modifications to the Intermountain Generating
Station (IGS) Unit 1 and Unit 2 Steam Generators.

These Contract modifications shall provide for a continuous boiler operation of
6,900,000 Ibs/hr output, 1005°F superheat and 1005°F reheat temperature.
These modifications shall also include an OFA system capable of providing a
reduction in NOx emissions as specified in Article 11 of this Section entitled
"Performance Guarantees".

Within the design phase of the Work, Contractor shall review all operational
impacts on associated equipment and systems such as fans, burners, and
dampers. Any concerns regarding operating limitations or increase power
demands noted within the modeling/design phase shall immediately be brought
to the attention of the Contract Administrator.

Co A primary focus of this Contract shall be the optimization of the Work to occur
during Unit off-line hours. Detailed planning of the Contract Work Scope shall
include a level of redundancy in equipment and manpower to ensure that
guaranteed schedules are achieved.

Project Scope: The successful bidder shall provide and complete the following Work:

Boiler Model: Contractor shall prepare and utilize a representative boiler model
to determine the proper design, arrangements, operating guidance, and
operational impact associated with the boiler modifications within this Contract.
A complete set of model inputs and results of the various model runs shall be
provided to IPSC as part of IPSC’s design review of this Project. Among the
operational impacts evaluated shall be:

(1)

(2)

(3)

(4)

(5)

Superheat Temperature and Pressure

Reheat Temperature

Furnace Exit Gas Temperature

Economizer Exit Gas Temperature

Generation of Oxides of Nitrogen

(6)

(7)

Furnace Heat Absorption and Cleanliness

Superheat and Reheat Attemperator Sprays

(8)

(9)

Carbon Monoxide Generation

Burner Metal Temperatures both In-Service and Out-of-Service
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DETAILED REQUIREMENTS

Platen Superheat Extension: Contractor shall design, fabricate, and install
additional platen superheat surface on both Unit 1 and Unit 2, to maximize both
reheat and superheat temperature support while maintaining boiler efficiency.
The base design case shall consist of an 8 foot extension of the platen
superheater element loops.

Unless otherwise specified or recommended by the bidder, the extensions shall
be installed at a single cut line located 18 inches above the upper, inner loop
tube of each platen element. This will result in an approximate vertical section
length on the outer loop tube of each element of 13.5 feet or an actual element
extension of 8 feet. The design shall include appropriate modifications to the
steam cooled alignment tubes, additional alignment castings, and all other
provisions for ensuring reliable long-term operation of the platen superheaters.

The platen extension design shall include a complete assessment of the
adequacy of the existing structural support systems, metallurgy, seismic,
environmental impacts, boiler efficiency, and other operational impacts of the
associated boiler modifications.

Contractor shall perform a specific assessment of the adequacy of the present
sootblowing system and provide recommendations for sootblowing system
enhancements where advisable. Assessment of, and provisions for, quantifying
and minimizing tube wastage and fouling concerns shall be included within the
detailed design.

Overfire Air System: Contractor shall design, fabricate, and install an OFA
system on Unit 1 and Unit 2 capable of reducing overall NOx by 15 percent on
each unit allowing for normal operation at or below 0.40 Ibs/MMBTU NOx.
(See Performance Guarantees, Division F2, Article 11).

Within the design phase of the Work, Contractor shall review all operational
impacts on associated equipment and systems such as fans, burners, and
dampers. Anticipated operating modes, recommended operating methods, and
allowable equipment limits shall be clearly defined for the affected systems.

Contractor shall provide a complete set of drawings for the OFA system
modifications including details of the type, quantity, and manner of interface for
each existing system or piece of equipment affected by the Contract
modifications. Drawings shall include item-by-item detail of instrumentation,
piping, power, and any other inter-ties with, or connections to, plant systems.

This Work includes all access, disassembly, insulation removal, scaffolding,
waterwall window construction, OFA port installation, duct installation, air
balancing hardware installation, and insulation/lagging replacement. The OFA
system shall be designed and constructed with standard sized components and
assemblies. This is to allow for retrofit of additional OFA system components or
assemblies into Unit 1 and Unit 2 boilers at a later date in the case where a
bidder proposes something less than a full OFA system at the present time.
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DETAILED REQUIREMENTS

Ali.qnment of Intermediate Superheat: Contractor shall install, IPSC provided,
split-ring alignment castings, as replacements in the locations of the original
castings on the intermediate superheat pendants. This Work consists of aligning
the existing tube elements and installing the castings at three (3) elevations on
each vertical section of the intermediate superheat pendants. This is a total of
approximately two-hundred fifty (250) castings.

Insulation and Laa~inq: Contractor shall provide and install replacement
insulation anchors, insulation, lagging, and all other materials required for
complete restoration of any and all boiler external surface removed or disturbed
during or resulting from Contract Work. Contractor shall replace or install
insulating materials of a quality meeting or exceeding the insulation system
currently in use on the respective boiler and system components.

Access Provisions: Contractor shall design, furnish, and install a multilevel
access scaffolding system for installation in the boiler furnace in four (4) days or
less. Removal of the scaffold from the boiler shall occur in three (3) days or less.

The scaffold system shall be designed to allow access for Work on all burner
levels, OFA port installation, general inspection, and repair of possible eroded
areas around all wall blowers and full platform access at the arch nose elevation.
This includes a 4 foot full-perimeter walkway, access at eight (8) separate levels,
and a full platform at the arch nose elevation.

Above the nose platform, scaffold shall be provided for full access to platen tube
cut/weld line on both sides of each element. Scaffold shall be designed for
convenient standing access to all platen extension welds.

Scaffold hardware shall also be provided for access to all approximate two-
hundred fifty (250) split-ring castings on the intermediate superheat pendants.

IPSC may elect to provide the boiler internal scaffold from other sources. In this
case, IPSC will consult directly with Contractor regarding access requirements
and schedule coordination. All responsibilities for access hardware shall be
clearly set forth in the approved installation plan.

Contractor shall provide any replacement membrane wall material/sections
associated with additional access requirements or other material arising out of
Contractor’s installation plan. Access ways installed through the boiler wall
membrane shall be done in such a way as to maximize productivity and minimize
total outage time required. Extent of membrane wall prefabrication shall be
detailed in the installation plan.

All scaffold and access hardware shall be OSHA approved structures. The
furnace scaffold structure shall be thoroughly reviewed and stamped by an
experienced, professional, structural engineer licensed in the state of Utah.
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DETAILED REQUIREMENTS

IPSC shall be allowed access to scaffold and other access provisions in any
areas required. This work will be coordinated through the Contract Administrator
or designee in a manner aimed at minimizing Contractor’s schedule impacts.
IPSC’s scheduled work within the areas of the Contract Work shall be outlined
within the approved installation plan.

Technical Support: Contractor shall consult with IPSC throughout the design
development process allowing IPSC to participate in the selection process of
preferential items or common industrial equipment required within the design.
Bidders shall include the names and direct dial telephone numbers of the lead
project design engineers in each area of expertise, in the bid package. Where
possible, the name and telephone number of the assigned site construction
coordinator shall also be provided. All technical advisory personnel assigned to
support IPSC within this Project shall have a minimum of ten (10) years
experience in the issues to be addressed.

During construction and startup, Contractor shall provide full-service technical
support in all areas of expertise required for successful startup and tuning of the
boiler. This shall include technical support in proper positioning, tuning,
operation, and control of the convection pass bias dampers.

Bidders shall include a minimum of two (2) weeks of support following startup to
ensure stable operation. In addition, bidders shall include at least one (1)
additional week (including travel and board) at IPP job site for two (2) people to
witness and participate in the full-load operational testing. Should extended
problems arise as a direct result of the Contract modifications, Contractor shall
provide whatever level of support is required to address the problems, in a timely
manner.

Clean-up and Demobilization: Contractor shall be responsible to maintain its
work areas in an organized and safe manner throughout the execution of the
installation plan. IPSC shall retain the right to assess and require correction of
any areas or situations it deems as impacting ongoing operations and
maintenance. Waste material produced during a shift shall be disposed of by
the end of the following shift.

At the conclusion of each outage, Contractor shall ensure that all work areas
associated with this Contract are restored, replaced, and/or cleaned in a manner
similar in appearance to that found prior to the outage.

Schedules: The Unit 1 outage is currently scheduled to begin March 1, 2003 and end
March 28, 2003. The Unit 2 outage is currently scheduled to begin February 28, 2004
and end March 26, 2004.

All bidders shall provide a guaranteed installation schedule as part of the
proposed installation plan submitted with each bid package.
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DETAILED REQUIREMENTS

bo The proposed installation plan shall be developed to ensure completion of all
Work inside the boiler within a maximum of twenty-six (26) days. This twenty-six
(26) day period shall include four (4) days for installation of the boiler internal
scaffolding and three (3) days for removal of the same.

Work not requiring the unit to be off-line, such as mobilization, staging, boiler
enclosure structural access work, demobilization, etc., shall be clearly identified
on the proposed installation plan and can be coordinated outside this outage
window, with approval from the Contract Administrator.

do

eo

The bidders shall provide a schedule of costs associated with an IPSC
scheduled delay of the outage start date in one (1)week increments up to one
(1) month. These costs shall be based on notification from IPSC one (1) month
prior to the scheduled outage start dates and a second schedule based on
notification from IPSC one (1) week prior to the scheduled outage start dates.

Unless otherwise noted in these Specifications, IPSC facilities and equipment
shall not be used in support of this Work. To prevent delays, caused by
equipment breakdown, Contractor shall provide spare tools and equipment at
IPP job site in reasonable quantities in anticipation of equipment failures.

Installation Plan: Each bidder shall prepare and provide, with each bid package, a
proposed installation plan showing Project progress on a daily basis beginning with
initial equipment delivery and ending with job site clean up and exit.

The proposed installation plan, submitted with the bid package, shall be the
basis for development of the approved installation plan forming a part of the
eventual Contract governing this Work. The approved installation plan shall be
used as the basis for instituting mid-outage resource corrections and for
calculating any liquidated damages charges associated with completion of the
Work Scope.

bo The proposed installation plan shall include detailed information regarding each
task within the Contract scope, including:

(1) Equipment and Material Delivery

(2) Equipment Mobilization and Assembly

(3)

(4)

(5)

(6)

(7)

Manpower Loading Throughout Contract

Scaffold Installation Plan

Scaffold Erected, Guaranteed Date

Scaffold Removed, Guaranteed Date

Boiler Pendant Split-Ring Casting Replacement
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DETAILED REQUIREMENTS

(9)

Platen Loop Removal and Extension

Overfire Air Port Window Removal and Port Installation

(10)

(11)

NDE Requirements

Combustion Air Ducting Modifications

(12) Any Windbox or Burner Work Required by OFA Design

(13) Boiler Insulation Specifications

(14) Boiler Released to Operations, Guaranteed Date

(15) Equipment Disassembly

(16) Material Equipment Removal and Area Clean-up

The proposed installation plan, to be included as part of the submitted bid, shall
include estimates of all required on-site services, with clear identification of each
request for service to be provided by IPSC. These estimates shall include power
service requirements for running all electrical equipment and compressed air
requirements. Authorization for connection to and use of requested power,
compressed air, or other on-site services must be coordinated and approved by
the IPSC Contract Administrator.

do At least two (2) months prior to mobilization to IPP plant site, the successful
bidder shall provide a detailed material "laydown plan" for coordination of area
utilization and access. The laydown plan shall address staging and temporary
storage requirements for all associated materials and equipment in order to
minimize interference with ongoing plant operations and outage work.

This laydown plan shall be submitted to and approved by the Contract
Administrator prior to receiving any Contract materials, equipment, or craft
personnel on site for the outage work.

Contractor shall provide and utilize two (2) certified welders over and above the
minimum number required to meet the guaranteed schedule specified within the
proposed installation plan. Any welder found to produce more than one (1)
substandard weld within a seven (7) day period shall be permanently removed
from code welding work for the duration of the Project. Determination of
substandard weld quality shall be the responsibility of the Contract Administrator
or designee.

Applicable Codes and Standards: The Work performed within these Specifications shall
adhere to the applicable portions of the latest published revision of the following codes
and standards:
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a. ASME - American Society of Mechanical Engineers

b. NBIC- National Board Inspection Code

c. AWS - American Welding Society

OSHA - Occupational Safety and Health Administration

ASNT - American Society for Nondestructive Testing

f. Contractor’s Utah Jurisdiction Approved R Stamp Program

Safety: Contractor shall be responsible to provide and manage an acceptable safety
program. (For additional information see Division F1, Article 6).

Contractor shall provide a full-time safety representative. The safety
representative shall act as the point of contact for all safety-related issues and
may be assigned additional duties.

Contractor shall provide copies of written safety policies/plans to the Contract
Administrator one (1) month prior to beginning Work. These include, but are
not limited to, Respiratory Protection, Confined Spaces, and Hazardous
Communications.

Prior to flame cutting or welding in any location, Contractor shall first obtain a Hot
Work Permit. This permit will be coordinated by the Contract Administrator or
designee. The permit lists mandatory safety precautions which shall be taken
before, during, and after hot work.

Contractor shall ensure its employees perform Work in accordance with all
applicable federal, state, and local safety and health regulations. The IPSC
Safety Section personnel will periodically monitor the Work site. If violations are
noted, they will be reported to Contractor’s on-site supervisor and the Contract
Administrator for appropriate action.

The following is a list of anticipated safety hazards and personal protective
equipment needed in the Contract Work area. This must not be considered a
complete listing of all potential hazards. Contractor shall provide appropriate
personal protective equipment to its employees to protect against these hazards
and others as they are identified :
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DETAILED REQUIREMENTS

Quality

a.

do

Hazard

Hazardous noise

Toxic fumes and/or vapors from
welding, grinding, or solvent type
cleaning

Safety Equipment Required

Earplugs and/or earmuffs

Preparing for proper working
atmosphere in and around the boiler
requires specific preparation by
Contractor

Head injuries from falling material Hardhats
or bumps

Burns from welding and cutting Gloves, long sleeve shirts, and
welding leathers

Foot injuries from dropped tools    Steel-toed boots
or equipment

Eye and face injuries Safety glasses and face shields

Assurance/Quality Control:

IPSC reserves full access rights for quality assurance (QA) inspections of
ongoing Work. A nonbinding schedule identifying the anticipated approximate
number of random QA inspections in each area shall be prepared by IPSC and
included within the approved installation plan.

Contractor shall provide, within the proposed installation plan, a quality control
plan, identifying the procedures and acceptance criteria to govern the Work.
The Work specific quality control plan shall detail the number and type of
examinations to be performed during installation to ensure the long-term integrity
of all pressure boundaries and structural connections.

The successful bidder shall provide all required nondestructive examination
(NDE) personnel in support of Contractor’s R Stamp Program and as detailed in
the approved installation plan. These personnel shall be trained and certified in
accordance with ASNT standards, with at least five (5) years in the applicable
technique.

Contractor shall provide to IPSC a copy of all code documentation required,
including, but not limited to:

(1) NDE Certifications

(2) R Forms

(3) Repair Plans
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DETAILED REQUIREMENTS

(4)

(5)

Welder Certifications

Procedure Qualifications

(6) NDE Reports

(7) Material Test Reports

Contractor shall submit certified weld procedures and welder qualification
records for each welder employed, to the Contract Administrator prior to
beginning Work.

A substandard weld shall be defined as any weld declared substandard in the
opinion of the Contract Administrator or designee. The ASME and AWS codes
will form the basis of the acceptability determination.

Completed welds shall be smooth and free of undercutting, cavities,
depressions, cracks, surface porosity, weld craters, overlaps, and abrupt ridges.
All welds shall meet the specifications of the applicable sections of AWS and
ASME Section I.

Available On-Site Services: Unless otherwise arranged in writing with the Contract
Administrator, on-site services shall be provided in accordance with this Section.
Services not covered in this Section shall be provided by Contractor.

IPSC will make potable water, compressed air (small volume only), and
electricity available at 460 volt and 120 volt. Connections to IPSC electric or
water systems shall be made only by IPSC employees unless approved
otherwise in writing for each specific location. Contractor shall identify all service
connection requirements within the proposed installation plan.

Contractor shall provide enough sanitary facilities for its employees. Contractor
employees are prohibited from using the permanent restroom facilities at IPP
plant site.

Equipment and material staging requirements shall be clearly detailed within the
successful bidder’s site laydown plan submitted to the Contract Administrator at
least two (2) months prior to the outage start date. Actual placement of
materials and equipment shall be coordinated with the Contract Administrator.

Contractor shall maintain a clean work space. Contractor shall clean the work
site daily. This includes, but is not limited to, picking up trash, sweeping,
washing the area as necessary, straightening cords and hoses, organizing tools
and equipment, and emptying trash receptacles. IPSC will provide trash
collection containers (dumpsters) for Contractor’s use outside the generation
building at ground level. IPSC will empty these containers as needed.
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DETAILED REQUIREMENTS

10.

11.

IPSC will provide general fire protection and first aid services. Provisions for
local fire extinguishing, such as weld slag induced fires, shall be provided by
Contractor. All workplace injuries shall be reported to IPSC’s First Aid Clinic and
the Contract Administrator.

IPSC will not provide office or administrative space or off-site telephone service
to Contractor; however, IPSC will make an on-site telephone line available to
Contractor at a specific, office-trailer-ready location, if requested. Contractor
shall make its own arrangements for off-site and long distance telephone
service.

Shipping, Receiving, Handlinq, and Storing:

Shippin_q: The Contractor shall ensure that all materials and equipment are
securely prepared for shipment to prevent damage and or deterioration. All
pressure parts shall be coated with a light color rust inhibiting coating prior to
shipment to allow for ready identification and correction of damaged material.

Tube ends shall be fully prepared for installation prior to shipment and shall be
capped or otherwise protected from damage during shipment. Tubing shall be
shipped and stored with means for preventing oxidation/corrosion of internal and
external surfaces.

Receiving: Upon arrival at IPP plant site, Contractor shall examine all shipments
for shortages, discrepancies, or damage. Contractor shall prepare a report
itemizing the material received and submit the report to the Contract
Administrator.

Handling: Contractor shall be responsible for any damage to equipment and
materials until final acceptance of the Work. Contractor shall be responsible for
arranging the unloading of all carriers promptly and shall pay any demurrage
incurred. Materials shall be handled with due care to prevent damage or loss.

Storaqe: All materials, equipment, and supplies not immediately incorporated in
the Work shall be placed in storage. Storage areas will be allocated and
assigned by the Contract Administrator and will be in the general area of the
Work. The storage areas shall be kept clean and orderly at all times.

Contractor shall temporarily connect the motor space heaters for the fan motors
to a 120 volt source while in storage and construction until a permanent source is
available.

Performance Guarantees: Contractor guarantees the following performance when
operating in accordance with the parameters identified in Article 12 of this Section:
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12.

NOx Emissions:

(Four (4) hour average test performed
at the ecomomizer outlet, using EPA
method 7E and/or certified at the
stack)

CQ Emissions:

(Four (4) hour average test performed
at or near the economizer, using EPA
method 10)

0.37 Ib/106BTU

<100 ppm

Unburned Carbon (UBC) in flyash <4.25%

Superheat and reheat outlet
temperatures:

(Steam temperatures shall be
controllable and maintainable
throughout the four (4) hour test)

1005°! 5°F

NOx guarantee to apply at any load between a turbine throttle flow of 4,055,000
Ibs/hr to a turbine throttle flow of 6,750,000.

bo O2 measurements to be performed at the economizer outlet, using EPA method
3A.

Methods of sampling and analysis for carbon in flyash for acceptance testing
shall be identical to the methods used for baseline testing.

do Contractor’s obligation shall be considered fulfilled and the equipment accepted
if the performance tests show that the equipment performs as described above
or if the performance tests are not conducted, through no fault of Contractor,
within six (6) months after delivery or within sixty (60) days after Contract’s
written notice of readiness for testing, whichever occurs first. In the event the
performance tests demonstrate that the itemized performance guarantees have
not been achieved as a result of Contractor’s responsibilities under the Contract,
Contractor shall redress any performance deficiencies in accordance with the
provisions of Article 1 "Guarantee" of Part E, Division E2.

Operation Parameters Associated with Guarantees: The above guarantees shall be
verified in a steady state operational testing within sixty (60) days of installation. Steady
state operation shall be defined as stable and reliable operation at and throughout the
following operating conditions and ranges for a period of at least four (4) hours:
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f.

g.

h.

m.

n.

O.

P.

q.

Spec. 45576

DETAILED REQUIREMENTS

Coal feeder to feeder fuel balance within + 5%.

Coal pipe primary airflow and coal flow balance to be + 10%
(as established by calculation or field testing).

Coal fineness leaving each pulverizer shall not be less than 70% through 200
mesh screen and 99% through 50 mesh.

Adequate and steady fuel flow to maintain desired load.

Primary air/coal temperature in the range of 150°F to 160°F for bituminous coal.

Air/fuel ratio as determined during the baseline tests.

Secondary air temperature in the range of 660°F to 670°F.

Excess air to be in the range of 13.5% to 18% (performance guarantees are to
be achieved throughout this range).

Baseline and acceptance coal must have same slagging/fouling characteristics.

Seven (7) pulverizers in-service (E and G pulverizers alternately out-of-service).

Superheat and convection pass surfaces maintained within a range of 80% to
85% actual cleanliness.

Boiler tube maximum allowable metal temperatures must not be exceeded.

Turbine throttle pressure of 2,375 psi.

Furnace cleanliness maintained at 85% to 90% actual cleanliness.

Superheat attemperator spray flow at or above 50,000 Ibs/hr.

Reheat attemperator spray flow at 0 Ibs/hr.

Boiler and boiler auxiliaries will be in good operable condition.

(1) Performance guarantees are contingent upon unit performance
verification. Baseline performance testing data obtained prior to Low
NOx modifications will be used for performance verification.

(2) Performance guarantees are based upon burning bituminous fuel, as
shown in the May 2002 coal analysis from James Nelson dated 7/31/02.
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(3) Performance guarantees are based upon the data furnished to
Contractor concerning the conditions under which the equipment is
required to perform.

(4) IPSC accepts responsibility for the correctness of that data supplied by
IPSC, if such data cannot be verified by other means.
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From:
To:
Date:
Subject:

Howard Hamilton
ssteede@teiservices.com
2/20/2004 1:55:46 PM
Fwd: ABT burner thermocouple installation difficulties

Darrell: FYI

Hugh: Give to Isely.

>>> Jerry Finlinson 2/20/2004 1:51:05 PM >>>
FYI,

Yesterday, I took one of the thermocouples out and tried sliding it down
the thermowells that are installed in the burner.
It would only slide in about 13 inches before hitting a tight bend in the
thermowell. Apparently your installers are making some sharp corner bends on
the thermowell that’s making it very difficult to insert.

Have you tried inserting one?
The type E thermocouples that we have are 3/16 inch diameter and don’t bend so
easy.

Maybe we’ll need to get some 1/8 inch diameter thermocouples.

I noticed that there are some sharp bends on the thermocouiple out near the
tip as well.
The bends are only i0 to 15 degrees, but they have a sharp corner, it would
have been better to make it very gradual, then the thermocouple would slide in
easily.

Please advise on your recommended solution.

Thanks, Jerry

Jerry Finlinson, Engineer
Intermountain Power Service Corp
850 West Brush Wellman Rd
Delta, UT 84624
435-864-6466 fax 0776/6670
jerry-f@ipsc.com

CC: Hugh Loukinas
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